INVITATION TO BID

TRAILER ESTATES 2303 PENNSYLVANIA AVE BRADENTON, FLORIDA

MAILING DATE	TITLE		PROJECT NO.	CLOSING DATE & TIME					
02/2/2022	TRAILER ESTATES		21561	2/25/2022; 5:00 PM					
NAME OF PARTNER	SHIP, CORPORATION, OR INDIVIDUAL	IF SUBMITTING "NO BID", STATE REASON IN THIS SPACE							
Duncan Seawall, Doc	k and Boat Lift, LLC								
MAILING ADDRESS									
1714 Independence Bl	vd.								
OWNER-STATE-ZIP									
Sarasota, FL 34234									
PH: 941-351-1553		EMAIL: steveporter@duncanseawall.com							
FX: 941-351-3378		WEB ADDRESS: https://www.duncanseawall.com/							
I certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm, or person submitting a bid for the same materials, supplies, or equipment and is in all respects fair and without collusion or fraud. I agree to abide by all conditions of this bid and certify that I am authorized to sign this bid for the Bidder. In submitting a bid to the J FOSTER CONSULTING, LLC.									
AUTHORIZED SIGNA	TURE DATE	PRINTED NAME/TITLE							
	02/25/2022	Steve	Porter/General Manager						
Please initial by all that apply I acknowledge receipt of the following addendum									
Addendum #1	Addendum #2	Add	dendum #3	Addendum #4					

BID SCHEDULE

The contract will be awarded to one prime contractor. The selected contractor will be solely responsible for all aspects of the project including scheduling and any work conducted by their subcontractors.
Bids will be opened privately. The homeowner reserves the right to reject any bid for any reason.
The contractor is responsible for supplying a proposed Agreement/Contractor Form that he proposes to be executed between the Homeowner and the Contractor.

Tel: +1 (941) 756 7177

Anticipated start of construction if awarded project? 12 weeks after permit is issued

Anticipated duration for construction? 18 months

For access to the site please contact TJ Miller Email id: trailerestates.com

total seawall repair and construction cost for trailer estates, 2303 pennsylvania ave, bradenton, florida: $\frac{1,869,130.00}{}$

1/31/2022 SEAWALL CONSTRUCTON & REPAIRS

SCHEDULE Item	Estimated Qty	Unit	Unit Cost	Total Cost
1. Mobilization/Demobilization*	1	L.S	\$ 87,000.00	\$ 87,000.00
SEAWALL CONSTRUCTION Wall Repair (1)				
a. Sheet piles (2)				
i. Vinyl Sheet Pile - 14ft Long sheets Truline sheets	1181'	L.F	\$ 804.00	\$ 949,524.00
b. Concrete Cap ⁽³⁾	1181'	L.F	\$ 526.00	\$621,206.00
c. Concrete walkway (4)	115'	L.F	\$ 303.00	\$ 34,845.00
d. Anchors system ⁽⁵⁾ a. Manta ray anchors b. Tiebacks - 16ft long	140 140	E.A E.A	\$ \$ } 967.00	\$ \$ }97,580.00
e. Miscellaneous i. 1.25" PVC Wellpoint Drain ii. Pipe sleeve ⁽⁶⁾	200 1	E.A E.A	\$ 144.00 \$ 3,908.00	,
f. Modifications i. Remove and replace docks as necessary (7)	1	L.S.	\$ 46,267.00	\$ 46,267.00

TOTAL ESTIMATED COST: \$ 1,869,130.00

Clarifications/Qualifications:

- 1. The estimate is based on "today's dollars". If pricing should change significantly, the Owner will be responsible for the change in costs.
- 2. Duncan Seawall intends to re-use as much material as possible when re-building the marina docks. The docks will be supported with 4" x 4" timbers to match the existing construction.